

Contents

General information 1
Tender requirements 4

I. General information

a. Brief information on the project

The objective of the Better Migration Management (BMM) programme is to improve the human-rights based management of safe, orderly and regular migration and to support competent national authorities in addressing the trafficking in human beings and the smuggling of migrants within and from the Horn of Africa region.

The project is commissioned by the Federal Ministry for Economic Cooperation and Development (BMZ) and is co-funded by the European Union for the duration from October 2022 to September 2025. The project is implemented by a partnership of British Council, CIVIPOL, IOM, UNODC, and the lead organisation GIZ. The target countries in the Horn of Africa are Djibouti, Ethiopia, South Sudan, Kenya, Somalia and Uganda. The BMM III programme has three components:

- **Migration Governance;**
- **Cooperation on Anti-Trafficking and Anti-Smuggling;**
- **Protection.**

As part of the implementation of the BMM programme, GIZ has a dual role of both coordinating the activities of the implementing partners based on the agreed-upon annual work plan as well as to directly implement certain activities.

b. Context

Increasingly, migration appears to be an issue requiring a global approach and coordinated responses. If the debate on migration and its management has gained importance in recent years, policies and programs for the management of migratory flows fluctuate between commitments and constraints.

Indeed, for a national or local strategy for managing migratory flows to be truly effective, it must be based not only on the commitment and will of Djiboutian actors (national authorities, civil society) but also that it be based on fully integrated coordination.

One of the reasons for this is the complexity of the issue because activities linked to migration management can, depending on the interests of the different actors, converge at certain times and diverge at others, hence the need to put in place management methodical and structured activities to free themselves from short-term pressure and achieve the targeted results within resource and deadline constraints.

In this context, on the basis of a circular note dated September 2019 and in accordance with the decree attribution of ministries, the coordination of government action has been entrusted to the Ministry of the Interior.

With this power, despite intense internal arbitration, under the leadership of IGAD, the Ministry of the Interior in collaboration with its government partners adopted the terms of reference relating to the establishment and deployment of a mechanism national coordination in the field of migration.

This mechanism, although not operational, was ratified by decree of the President of the Republic No. 2019-279/PR/MI creating a National Coordination Office for Migration.

He will be responsible for:

- To examine the common priorities, challenges and opportunities on the management of Migration in Djibouti in order to propose to the government appropriate measures to address them through a national migration strategy;
- To serve as a framework for consultation and dialogue between members of government for effective and coordinated management of the migrant situation, taking due account of the legitimate concerns of local communities;
- To propose any other useful measures in the context of the management of migrants in Djibouti in consultation with non-governmental and international partners with the support of the International Organization for Migration.

In order to guarantee the implementation of the missions assigned to it, this office will therefore have to rely on all the coordination and/or implementation bodies involved in the field of migration both at the national level and at the national level. local.

In this context, this body will rely on sectoral ministries at the national level and on territorial administration at the local level for the collection of information and the implementation of directives.

Indeed, since 1992 and more particularly since July 7, 2002 with the adoption of the law on the status of regions, the Republic of Djibouti has an administrative organization resulting from a decentralization process begun since 1992.

This is how since this date, Law No. 174/AN/02/4ème L relating to Decentralization and Status of the Regions provides that the regions “contribute with the State, to the Administration and Regional Planning, economic, social, health, scientific and cultural development as well as the protection of the environment and the improvement of the living environment in accordance with the skills and resources allocated to them by law.

In accordance with the fundamental principles of the Republic, the exercise of sovereign powers and the a posteriori control of administrative acts of the regions is implemented by the Regional Prefect at the end of article 1 of decree 2007-100 of May 3, 2007.

c. Intervention logic and objectives of this contract

The overall objective of the Better Migration Management (BMM) program is to improve the human rights-based management of safe, orderly and regular migration and to support relevant national authorities in combating human trafficking and migrant smuggling into and out of the Horn of Africa Region. The objective of the BMM program under component 1 is to help establish a strengthened, effective and coherent coordination mechanism between state institutions responsible for managing migratory flows at the local, national and regional levels. . Furthermore, one of the outcomes that the program strives to achieve under Component 1 is the strengthening of cross-border cooperation with Ethiopia based on regional and continental legal frameworks.

GIZ, after consulting with its national partners and stakeholders during the annual planning workshop, determined that to achieve the above objectives it was important to work at two main levels. At the national level to support the national coordination mechanism and at the local level with the Prefectures which are in charge of coordinating the action of state services and piloting the implementation of public policies.

Given the current situation, during the national planning workshop, and following a capacity assessment carried out, it appeared necessary to strengthen the capacities of regional prefectures by strengthening their technical but also material capacities. Indeed, given their prerogatives, the prefectures already ensure, despite limited resources, the supervision of border management via the presidency of the joint subcommittees and the coordination of state services.

This renovation contract therefore aims to provide staff in the Dikhil prefecture with a secure working environment allowing them to fully carry out their missions.

d. Specifics objectives:

The principal aim of this contract is to establish a comprehensive framework for the renovation of the Dikhil Prefecture building structure. The objective is to ensure the timely and effective execution of the construction services, emphasizing the enhancement and restoration of the specified premises.

In this context, BMM III intends to support the renovation of the Dikhil prefecture office and would like to invite local companies interested legally registered and eligible to operate in Dikhil to submit bids for the construction in line with the attached BOQ.

II. Tender requirements

Interested and qualified bidders can download the tender documents via links provided by the online announcements.

Offers should include

- 1) Official letter expressing interest.
- 2) Company details including full company name, full address, phone and email
- 3) Company certificate of origin delivered in Dikhil by the competent services
- 4) Copy of company registration certificate
- 5) Copy of valid 2024 license
- 6) Company profile including number of employees (permanent / temporary in total) and number of professional staff qualified to perform the works, each for the last three (3) years
- 7) References of works of similar nature done for UN agencies or international organizations as specified above (performed within the last three (3) years)
- 8) Execution plan for the work described in the BOQ while respecting the continuity of State services
- 9) Letter of commitment to respect the maximum duration of execution and to make every effort to respect the continuity of the delivery of services by the prefecture

Requirements and Conditions

1. The contractor must maintain a business presence within the Dikhil region, substantiated by the submission of an official letter of confirmation from the local authorities.
2. The contractor is required to provide current and compliant registration and tax documentation as part of the contractual obligations. Furthermore, they must substantiate their eligibility to undertake new contracts via a certificate of registration and a valid activity license.
3. The contractor is required to demonstrate a proven track record through the successful completion of three comparable construction projects undertaken for international organizations.
4. The project is scheduled to be completed within a three-month timeframe. Consequently, the contractor is expected to present a detailed proposal outlining three distinct phases of project delivery. During each phase, the GIZ's consultant will assess and verify the completed work.
5. The construction activities are designated to take place within the premises of the prefecture buildings, and it is imperative that the construction operations do not cause disruptions. The contractor is obligated to execute the work in a manner that does not hinder the prefecture's ability to reasonably carry out its duties

2. Appropriateness of proposed concept

Please specify between one and five objective criteria which are to be used for an objective evaluation of the concept within the “Assessment grid for the technical evaluation of tenders’ and enter these in the second section of the grid (2.1 -2.5).

1. The contractor must maintain a business presence within the Dikhil region.
2. The contractor is required to provide current and compliant registration and tax documentation and a valid activity certificate.
3. The contractor exhibit competence by proving a track record of three similar projects.
4. Presentation of implementation phases divided by three verifiable milestones for assessing and approving the progress of work.
5. The construction activities are designated to take place within the premises of the prefecture buildings, and it is imperative that the construction operations do not cause disruptions. The contractor is obligated to execute the work in a manner that does not hinder the prefecture's ability to reasonably carry out its duties

Assessment of Price

The evaluation will be at 70% of technical and 30% of financial

3. Specification of inputs

Calculate your financial bid exactly in line with the quantitative requirements of the specification of inputs above